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SECTION 1
PROJECT SPECIFIC INFORMATION

1.01 Planned Improvements. The general planned improvement is:

Identify and design modifications to the intersection of Interstate 70 (I-70) and Blue River Parkway
(US6/US9).

1.02 Project Goal. This project is intended to produce the following improvements:
] Improved mobility (pedestrian and vehicular)
] Improved safety

1.03 Project Location. This project is located along I-70 (approx. MP 205.0), US 6 (approx. MP
208.7 ), and US 9 (approx. MP 101.6).

1.04 Project Cost. The design costs of this project are estimated at $2,500,000.

1.05 Work Duration. The time period for the work described in this scope is approximately 730
calendar days.

1.06 Consultant Responsibility. Though this project is anticipated to be environmentally cleared
through the National Environmental Policy Act (NEPA) as a Categorical Exclusion, the consultant
will perform an all encompassing scoping of the project and prepare a written recommendation of
activities that coincide with the Project’s Cost, Goal, and Planned Improvements.

The Consultant will aid the Colorado Department of Transportation (CDOT) in preparation the
necessary NEPA documentation to clear the recommended project environmentally.

After gaining Federal Highway Administration (FHWA) and CDOT concurrence on the
recommendations, the Consultant is responsible for developing a complete (plans, specifications,
and cost estimate) package for advertisement of recommended improvements. The work will
included (but not be limited to) the design of a roadway and interchange improvements, structural
and retaining wall design, and lighting.
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1.07 Work Product. The Consultant work products are:
] Feasibility Report
Reports (Drainage, Structure Selection, Traffic, and Constructability)
Traffic Analysis
Field Inspection Review (FIR) Plans
Final Office Review (FOR) Plans
Critical Path Method (CPM) Schedule
Financial Drawdown Schedule tied to CPM Schedule
AD Plans, Specifications, Cost Estimate
1601 Application

Detailed work product requirements are described in the following sections and in Part 2.

1.08 Work Product Completion. All submittals must be accepted by the CDOT Contract
Administrator or their designee.

1.09 Additional Project Information. Additional information regarding this project is included
in the following documents:
m  [-70 Mountain Corridor Draft Programmatic Environmental Impact Statement (I-70
DPEIS)
| Traffic Impact Studies

Copies of these documents may be obtained from the CDOT Contract Administrator or their
designee.

1.10 Scope of Work Organization. Project Scopes of Work are divided into three parts, a project
specific section (Part 1), Part 2 which includes general descriptions of preconstruction tasks
description, and Part 3 which includes services to be furnished after the design is accepted. Part 1
is attached to the contract. The remaining Parts 2 & 3 and Attachments A, B, and C are included in
the scope but are distributed separately from the contract.

This draft scope of work has been carefully reviewed by the Department and reflects a plan of
approach based on the known goals. One factor determining the selection of a Consultant is the
ability of that consultant to analyze the project goals, evaluate the work elements, and formulate a
work plan. This process may produce new approaches or modification to the project work
elements. Because of that, all consultants should be aware that the Final Scope of Work for a
project will be produced with input from the selected Consultant.
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SECTION 2
PROJECT MANAGEMENT AND COORDINATION

2.01 CDOT Contacts. The Contract Administrator for this project is:
Peter Kozinski, P.E.
[-70 Mtn. Corridor Management Team
CDOT, Region 3 - Eagle
P.O. Box 298
Eagle, CO 81631
Phone: 970-328-6385
Fax: 970-328-2368

2.02 Project Coordination. Coordination will be required with, but not limited to, the following
known agencies:

Town of Silverthorne

Town of Dillon

Town of Frisco

Summit County

Utility Companies (Xcel Energy, Qwest and Comcast)

The Consultant should anticipate that a design that affects an agency will have to be accepted by that
agency prior to its acceptance by the Colorado Department of Transportation. Submittals to affected
agencies will be coordinated with CDOT. Above is a list of known agencies. It should not be
considered as complete.
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SECTION 3
PROJECT DESCRIPTION

3.01 Background

The Colorado Department of Transportation and Summit County are proposing improvements to
the Silverthorne Interchange located along 1-70 (approx. MP 205.0), US 6 (approx. MP 208.7 ),
US 9 (approx. MP 101.6 ). The project will extend along US 6 & US 9 to the extent necessary to
improve the Interchange.

The Consultant shall evaluate existing and future traffic conditions and provide improvement
recommendations in a feasibility study. After the feasibility study is complete; logical projects
will be identified including interim, shelf and future. Recommendations should include pedestrian
access and mobility.

Major project constraints include the Straight Creek, The Blue River, and existing retaining walls.
There are existing bridges at I-70 Interchange and The Blue River.

In addition to the interchange improvements, the I-70 ramps shall be evaluated.

CDOT will complete the required environmental processes necessary to determine categorization
consistent with the NEPA process. If it is determined that the project qualifies for a Categorical
Exclusion (CAT-X), CDOT will complete the Environmental clearance, in which case it is
estimated the CAT —X will be completed within 1 -1 2 years and should maintain a shelf life of 3
-5 years. If it is determined that an EA or an EIS is required, the responsibility for the NEPA
process will be determined at that time. Preliminary design is required prior to determine the
categorization.

3.02 Project Limits 1-70 (approx. MP 205.0), US 6 (approx. MP 208.7 ), and US 9 (approx. MP
101.6).
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3.03 Work Elements

Using the recommendations of the Feasibility Report; develop preliminary and final construction
plans, specifications, and cost estimate for advertisement. The work will include but not be limited
to the following:

a. Public Relations/Design Open House

o

o

(@)

. Environmental Clearances

. Survey

. Roadway Design

. Structural Design

Conduct at least one public open house to present the
viable alternatives on the improved geometry. From
information gathered at this open house and other
sources, make modifications to the recommended
improvements. Proceed with the final design of the
project including any and all work necessary.
Conduct monthly design progress meetings with
stakeholders (i.e. government agencies, land owners,
businesses, etc.)

The date of the final environmental clearance is
subject to the recommendations of the Feasibility
Report. Additional clearances/plans such as the
wetland mitigation and erosion control/storm water
management plan shall be prepared by consultant.

Consultant shall be responsible for converting the
survey into CDOT format. If additional survey is
needed, consultant shall be responsible for collecting
the data and combining the surveys.

Complete roadway design through advertisement,
including all aspects of geometry, walls, signing,
lighting etc. Develop a detailed matrix of
alternatives; including various configurations,
alignments, walls, costs, aesthetics, constructability,
etc.

Complete structural design for construction plans,
including selection of structure type. Develop a very
detailed matrix on the structure selection including
structure type, span length, number of piers, and cost
to assist with the final selection. This matrix will take
into account constructability and the visuals impacts
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f. Specialized Design

g. Geotechnical Design

h. Administrative Support

1. Traffic Control/Construction Phasing

k. Right of Way Support

1. Landscape Plans

m. Context Sensitive Design

n. Schedules

of the structures selected. Develop photo renderings
of alternative.

Complete all specialized design elements necessary to
complete the roadway and structural design such as
traffic, hydraulics, geotechnical, etc.

Complete all necessary on-site investigations and
subsurface investigations for the roadway and
structure design including deep drilling for the
bridges and walls.

Provide clerical and word processing support as well
as assist with open house exhibits and meetings.

Develop plans and specifications for traffic control
and construction phasing (i.e. signs, striping, etc.).

Develop CDOT compliant ROW plans, identify
property and easement owners, determine areas,
prepare legal descriptions, and assist with ROW
acquisition.

Develop landscape plans and specifications that
combine design criteria such as sight distance with
the Town’s aesthetic preferences.

Apply the Context Sensitive Solution (CSS) approach
developed for the I-70 Mtn. Corridor. Additional
public and private meetings may be required.

Develop and maintain a resource loaded Critical Path
Method Schedule with agreed upon milestones.
Develop and maintain a drawdown schedule show
past and projected expenditures.
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SECTION 4
KNOWN EXISTING FEATURES

4.01 Major Structures F-12-S (I-70/US6&9 EB), F-12-R(I-70/US6&9 EB), F-12-Y (Blue River
EB) and F-12-X (Blue River WB). Additional minor structures may be impacted.

4.02 Utilities Contact U.N.C.C. at 1-800-922-1987. (Xcel Energy, Qwest and Comcast)

4.03 Irrigation Ditches Unknown if irrigation ditches exist. Location and owners shall be
determined by consultant.

4.04 Railroads No know Railroad properties exist; consultant shall verify.

Note: The above is a list of the known features in the area. It should not be considered as
complete. The Consultant should be alert to the existence of other possible conflicts.

SECTION 5
ITEMS TO BE FURNISHED BY CDOT

5.01 CDOT Manuals, Specifications, Standards, etc. can be obtained from CDOT Printing and
Visual Communications Center (303-757-9214). A moderate fee, determined by document
size, will be charged. Electronic Files of applicable CDOT standards and forms specified in
this document will be provided free of charge.

5.02 Project Specific Items
As constructed roadway and structure information for:
F-12-S (I-70/US6&9 EB), F-12-R(I-70/US6&9 EB), F-12-Y (Blue River EB) and F-12-
X (Blue River WB)
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SECTION 6
GENERAL INFORMATION

6.01 Authorization to Proceed. Work will not commence until the written Notice-to-Proceed is
issued by the State with certification from the Consultant that the work will be completed
within the allotted time. The time charged will be exclusive of time lost for:

a.  Reviews and Approvals.
b.  Delays in not receiving responses/direction.
c.  Work may be required, night or day, on weekends, on holidays, or on split shifts.

CDOT must concur in timed lost reports prior to the time lost delays being subtracted from
time charges.

6.02 Project Coordination. The routine working contact will be between the CDOT Project
Manager (CDOT/PM) and the Consultant Project Manager (C/PM) as defined in Attachment
C. Each Project Manager will provide the other with:

a.  Written synopses or copy of their respective contacts (both by telephone and in person)
with others.
b.  Copies of pertinent written communications

6.03 Routine Reporting and Billing. The Consultant will provide the following on a routine
basis:

a.  Coordination of all contract activities by the C/PM

b.  The periodic reports and billings required by CDOT Procedural Directive 400.2
(Monitoring Consultant Contracts).

c.  Minutes of all Meetings: The minutes will be completed and will be provided to the
CDOT/PM within five (5) working days after the meeting. When a definable task is
discussed during a meeting, the minutes will identify the "Action Item", the agency
responsible for accomplishing it, and the proposed completion date.

d. In general, all reports and submittals must be accepted by CDOT prior to their content
being utilized in follow-up work effort.

6.04 Personnel Qualifications. The Consultant Project Manager (C/PM), must be approved by the
CDOT Contract Administrator. Certain tasks must be done by Licensed Professional
Engineers or Professional Land Surveyors who are registered with the Colorado State Board
of Registration for Professional Engineers and Land Surveyors. National Institute for
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Certification in Engineering Technology may be required for project inspectors and testers (if
applicable).

6.05 CDOT Computer/Software Information. The primary hardware used by CDOT is a DEC-
VAX system, and the types of software are:

Earthwork- InRoads

Drafting MicroStation

Survey- InRoads TMOSS (developed by CDOT to convert topographic survey to
design format)

Geometry- CDOT COGO (Coordinate Geometry)

Bridge- Staff Bridge software shall be used in either design or design check

Estimating- Trns*port (to be handled by CDOT). Bid items to be provided to CDOT in
a compatible file format (i.e. Estimator) which will be imported into
Trns*port.

Specifications- Microsoft Word

Scheduling- MS Project

Misc.- MS Works, Excel, Power Point

6.06 Computer Data Compatibility. CDOT presently utilizes two data formats which
Consultants shall be required to use for submitting survey, photogrammetry, and design data:
InRoads TMOSS (Topography) Modeling Survey System and InRoads.

The data format used by the Consultant to submit surveying and photogrammetric data shall
be as determined by the CDOT/PM in coordination with the respective Region PLS. The data
format for submitting design computer files shall be compatible with the CDOT InRoads
program. Preliminary and final design shall be submitted to CDOT electronically.

The Consultant shall immediately notify the CDOT/PM if the firm is unable to produce the
desired format for any reason and cease work until the problem(s) is (are) resolved.

Refer to Part 2 Section 2, Submittals, for additional information regarding the InRoads and
InRoads TMOSS formats and the acceptable transmittal media.

6.07 Project Design Data and Standards
a.  General. Attachment A is a list of technical references applicable to CDOT work. The

Consultant is responsible for ensuring compliance with the listed references. Conflicts
in criteria shall be resolved by the CDOT/PM.
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Specific Criteria. Attachment B is a list of specific project criteria. The list is
comprehensive and may include items that are not required for a tasks defined in this
scope. The Consultant shall submit the pertinent criteria to the CDOT/PM at one of the
periodic progress meetings prior to initiating design.

Construction Materials/Methods. The materials specified for construction and any
indicated construction methods will be selected to minimize the initial construction and
long-term maintenance cost to the State of Colorado. Non-typical construction materials
and methods must be approved in writing by CDOT.
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SECTION 7
WORK ACTIVITY ASSIGNMENTS

This list establishes the consultant's individual task responsibility. The consultant shall maintain the
ability to perform all work tasks which are indicated below by an X' mark in the consultant column, in
accordance with the forms and conditions of Part 2, Part 3, and the applicable CDOT standards. Selected
work tasks shall be assigned only after coordination and consultation with CDOT. The Consultant is also
responsible for coordinating the required work schedule for those tasks accomplished by CDOT and other
agencies.

PRECONSTRUCTION - See Part 2 for Task Descriptions.

CDOT/OTHER CONSULTANT

A. Project Initiation and Continuing Requirements:

1. Initial Project Meeting X
2. Review Environmental Mitigation
Requirements X X
3.  Independent Design Review X
4. Project Schedule X
5. Develop Design Criteria X
6. Initiate Survey X
7. Right-of-Entry and Permits X
8.  Traffic Control X
9.  Initial Submittals X
10. Progress Meetings X
11. Structure Review Meetings X
12.  Project Management X
B.  Project Development:
1.  Communication and Consensus Building
a.  Contact List X
b.  Public Notices/Advertisements X
c. General Meetings X
(1)  Small Group X
(2) General Public X
(3) Project Review X
d.  Communication Aids X
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(1)  Graphics Support
(2) Newsletter

(3) Wall Displays
(4)  Study Model

(5) Local Office

Project Review Team
Route Location Surveys

Presurvey Conference

Survey Data Research

Secure Rights of Entry

Project Control Survey

(1) Locate or establish HARN Stations
(2) Monumentation

(3) Project Control

e.  Photogrammetry

(1) Camera Calibration Report

(2) Flight Plan

(3) Flight

(4) Contact Prints

(5) Negatives

(6) Enlargements

(7) Photo Index

(8) Supplemental Survey (wing points)

/o oP

f. Supplemental Surveying

Accuracy Tests

Review (by Registered

Professional Land Surveyor)

1. Reviewed (by Registered
Professional Land Surveyor)

P o
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4.

5.

Conceptual Design

oao o

Data Gathering Analysis, and Mitigation Development

a.

Urban Planning and Aesthetics

System Feasibility for Interchanges

Alternatives Analysis
Final Alternatives Reports
Interchange Approval Process

Traffic Related

(1) Traffic Study

(2) Accident Study

(3) Noise Study

(4) Air Quality
(a) Air Quality Monitoring
(b) Air Quality Analysis

(5) Alternate Transportation Sys.

Archaeology
(1)  Gather Data & Analysis
(2) Mitigation Implementation

Paleontology
(1)  Gather Data & Analysis
(2) Mitigation Implementation

Initial Geology Investigation
Water Quality

(1)  Quality Analysis

(2)  Quality Monitoring
Ecological Assessment
Historical

(1)Historical Bridge Clearance
(2)Historical Study & Clearance
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_ X
_ X
_ X
_ X
_ X
_ X
_ X
_ X
_ X
_ X
_ X
_ X
X X
X X
X X
X X
X X
X X
X X
X X
X X
X X




0 0 N o

~rmoT OB

Floodplain and Drainage Assessment

Right-of-Way
(1) Early ROW
(2) ROW Review

4(f)/6(f) Activity
(1) Evaluation
(2) Clearance/Concurrence

Threatened and/or Endangered Species

(1) Determination of Presence
(2) Implement Mitigation

Wetlands
(1) Wetlands Determination
(2) Wetlands Findings Report

Hazardous Materials

(1) Field Search

(2) Research

(3) Conduct in-situ tests

(4) Analyze and Assess Impacts

Existing Roadway/Major Structure
Construction Requirements
Aesthetic Considerations

Utilities

Economics

Farmlands

Energy Usage

Environmental Assessment (EA) Process

Environmental Impact Study (EIS)Process

Design Report Process
Obtain Permits

CDOT/OTHER CONSULTANT

X

X

X X
X X
X X
X X
X X
X X

X X

X X

X X

X X

X X

_ X
_ X
_ X
_ X
_ X
X

SCOPE OF WORK - PART 1
Page 16



CDOT/OTHER CONSULTANT

C.  Preliminary Design:

1. Design Field Surveys
a.  Presurvey Conference X X

b.  Survey Data Research X X
C. Secure Rights of Entry X X
d Project Control Survey
(1) Locate or Establish HARN Stations X X
(2) Monumentation X X
(3) Local Project Control X X
e. InRoads TMOSS Survey X X
f. Terrain Survey X X
g.  Utility Survey X X
h.  Hydraulic Survey X
1. Material Survey X
J- Supplemental Surveying X
k.  Survey Report X X
1. Accuracy Tests X X
m. Review (by Registered Professional Land Surveyor) X X
n.  Wetland Boundary X
2. Traffic Engineering X
3. Materials Engineering X
a.  Preliminary Soil Investigation X
b.  Pavement Rehabilitation X
C. New Pavement Structure X
d.  Pavement Justification X
e.  Pavement Design Report X
f. Existing Bridge Investigation X
g.  Foundation Investigation X
4.  Hydrology/Hydraulics Engineering
a.  Hydrology X
b.  Hydraulics X
c.  Preliminary Hydraulics Report X
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10.

11.

12.

Utility Coordination
a.  Location Maps
b.  Reviews and investigations

(1) "Potholing"-Excavation

(2) "Potholing"-Surveying Utility Locations
C. Relocation recommendations
d.  Ditch Company coordination

Roadway Design and Roadside Development
a.  Roadway Design
b.  Roadside Development
(1)  Guardrail and delineator
(2) Landscaping
(3) Sprinkler Systems/Liquid Anti-Icing
(4) Sound Barriers
(5) Bike paths
(6) Truck Escape Ramps
(7) Rest Areas
(8) Safety analysis

c.  Lighting Plan

Right-of-Way
a.  Research
b.  Ownership Map

Major Structural Design

a Structural Data Collection

b.  Structure concept study

c Value Engineering

d Structure Selection Report

e.  Foundation Investigation Request
Construction Phasing Plan

Preparation for the FIR

Field Inspection Review

Post FIR Revisions

CDOT/OTHER CONSULTANT

>

>

>

>

>

>

>

>

>

>

>

>

>

>

>

>

b

>

>

>

>

>

>
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CDOT/OTHER CONSULTANT

Final Design:
1.  Project Review X
2. Design Coordination X
3. Utility Coordination X
4. Hydraulic Design X
a.  Data Review X
b.  Storm Water Pollution Prevention Plan X
c.  Major Structure Channel Design X
d.  Final Hydraulics Report X
5.  Interim Plans
a.  Initiate ROW Authorization Process X X
b.  Final Utility Plans X
C. Final Railroad Plans X
6.  Right-of-Way
a.  ROW Plans Content X X
b.  Title Insurance and Closing Services X X
c. Authorization Plan X X
d.  Appraisal Staking X X
e. ROW Plan Revisions
(During Negotiations) X X
7. Materials Engineering
a.  Materials Data X
b.  Stabilization validity X
C. Stabilization Plan X
8.  Traffic Engineering
a.  Permanent Signing/Pavement Marking Plans X
b.  Signalized Intersections X
C. Traffic Control Plan X
9.  Roadside Planning
a.  Landscaping X

b. Other

SCOPE OF WORK - PART 1
Page 19



10.

11.

12.

13.

14.

15.

C.

(1) Sprinkler systems/Liquid Anti-Icing

(2) Bike paths

(3) Sound barriers

(4) Truck escape ramps

(5) Rest Areas

(6) Guardrail and delineator
(7) Safety analysis

Lighting Plans

Roadway Design

Final Major Structural Design

a.
b.

Structure Final Design
Preparation of Structure Plans
and Specifications

Independent Design, Detail, and
Quantity Check

Bridge Rating and Field Packages
Structure Final Review Plans and
Specifications

Construction Phasing Plan

Plan Preparation for FOR

Final Office Review

Construction Plan Package

Corridor Management Support:

1.
2.
3.

Design Control
Information Services
Budget Planning Support

Value Engineering

CDOT/OTHER CONSULTANT

b
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SERVICES AFTER DESIGN - See Part 3 for Task Descriptions.
A.

B.

Review of Shop Drawings

Construction Services

1.
2.

Coordinate Schedule

Provide field observation

Pile driving/caisson drilling
Major concrete pours
Placement of girders
Splicing of girders
Post-tensioning duct and
anchorage placement

f. Post-tensioning operations

oao o

Technical assistance

Submittals

a. Diary

b.  Documentation/justification

c.  Progress reports

d. Calculations, drawings, and
specifications

e.  Daily time sheets

Post Design Plan Modifications

Post Construction Services:

1.
2.
3.

4.
5.
6.

Final earthwork determination
As-built plans

Revisions to Right-of-Way

Plans (Excess Land)

Monument ROW

Set Property Corners (Remainders)
Deposit ROW Plans

Construction Engineering

CDOT/OTHER CONSULTANT

SCOPE OF WORK - PART 1

Page 21



SECTION 8
SUBMITTALS

A. Project Initiation and Continuing Requirements:

Part 1
6.01.b.
6.01 c.

Part 2
A4
AS

A6
A7
A
A9

A9

Periodic Reports & Billings
Meeting Minutes

Project Schedule

Completed Specific Design

Criteria (Attachment B)

Survey Plan

Permissions to Enter (Form 730)
Traffic Control Plan

Initial Submittal of InRoads TMOSS
and/or MOSS Compatible Data
Initial Submittal of an

Original Plan Sheet

B. Project Development:

B.1.a.
B.3.

Public Communication Contact List
Route Location Survey:
"] Electronic Survey Files
" Survey InRoads TMOSS Data
"] Monument Records
] Control & Monumentation Plan Sheets
| Aerial Photography Index Map Sheets
"] Aerial Photography Contact Prints
] Aerial Photography Negatives
| Photogrammetry
Electronic Data
Base Map Sheets
Base Map Index Sheet(s)
"] Rectified Photos with Mylar Originals

CDOT/OTHER CONSULTANT

>

>

>

>

>

>

>

b

b

b

b
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B.4.b.
B.4.d.
B.4.e.
B.5.a.(3)(d)
B.5.a.(4)(b)
B.5.b.(2)
B.5.c.(2)

B.5.e.(1)
B.5.£(5)
B.5.2.(1)
B.5.2.(2)
B.5.h.(5)

B.5.i.(2)(b)
B.5.j.(2)(e)
B.5.k.(1)(c)

B.5.1.(2)(b)
B.5.m.(4)

B.6.a.(3)

B.6.d.(3)
B.6.e.

B.7.a.(2)
B.7.d.(3)
B.7.e.

B.8.b.
B.8.e.

System Feasibility Study

Final Alternatives Report

System Feasibility Study

Noise Assessment Report

Air Quality Report

Archaeology Survey Report & Mitigation Plan
Paleontology Preliminary Report

& Mitigation Plan

Water Quality Report

Ecology Report

Historical Bridge Clearance or Mitigation Plan
Historical Cultural Resources Report
Floodplain and Drainage Assessment
Report & Mitigation Plan

ROW Report

4(f)/6(f) Mitigation Plan

Threatened and/or Endangered
Species Assessment

Wetlands Findings Report
Hazardous Materials Findings
Environmental Assessment (EA)
Preliminary EA

Certified Verbatim Transcript
Finding of No Significant

Impact (FONSI)

Environmental Impact Statement
Draft EIS

Certified Transcript

of Meeting

Final EIS

Design Report Process

Preliminary Design Report

Final Design Report

CDOT/OTHER CONSULTANT

X
X
X X
X X
X
X X
X X
X X
X
X X
X X
X X
X X
X X
X
X
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CDOT/OTHER CONSULTANT

Permits:
B.9.a. ) 401 Permit X X
B.9.b. ) 402 Permit X X
B.9.c. ] 404 Permit X X
B.9.d. ) Wildlife Certification X X
B.9.e. '] NPDES Storm Water Permit X X
C. Preliminary Design:
C.1. Electronic Survey X
Cl.g. Traffic Data & Recommendations X
C3.a.(4) Soils Investigation Report X
C3.e. Pavement Design Report X
CJ3.t. Existing Bridge Condition Report X
C.3.2.(6) Foundation Investigation Report X
C.3.2.(7) Engineering Geology Plan Sheet(s) X
Cd.c. Preliminary Hydraulics Report X
CS.c. Utility Relocation

Recommendations X
C.5.d. Ditch Structure Plans X
Part 2
Right-of-Way:
C.7.a. Memoranda of Ownership X
C.7.b. Preliminary Ownership Map

(include in the FIR plan set) X
C38.c. Structural Selection Report X
C.8.d. Foundation Investigation

Request
C.10.c Preliminary Cost Estimate X
C.10.d. FIR Plan Set X
C.ll.e. List of Deviations from Standard

Design Criteria X
C.12. Corrected FIR Plan Set X
D.4.d. Final Hydraulics Report X
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D. Final Design:

D.5.a.
D.5.b.
D.5.c.(4)
D.5.c.(5)

Right-of-Way:

D.6.b.(4)
D.6.b.(5)
D.6.b.(6)
D.7.c.

Traffic Engineering:

D.8.a.
D.8.b.
D.8.b.
D.8.c.

D.9.a.(6)
D.9.a.(7)

D.9.b.
D.9.b.
D.9.b.
D.9.b.
D.9.b.
D.9.c.
D.11.c.

D.12.
D.13.d.

D.13.e.
D.15.a.

D.15.c.

ROW Authorization Plans
Final Utility Plan Set
Final Railroad Plan Set
PUC Exhibit

Area Calculations
Authorization Plans
Legal Descriptions
Stabilization Plan

Signing/Pavement Marking Plans
Signal Warrants

Signalized Intersection Plans
Traffic Control Plan

Roadside Planning

Landscaping Plans & Specs.
Certification of plant
Availability

Sprinkler System Plans & Specs.
Bike path Plans & Specs.

Sound Barrier Plans & Specs.

Truck Escape Ramp Plans & Specs.

Rest Area Plans & Specs.

Lighting Plans

Structure Final Review Plans
and Special Provisions

Construction Phasing Plan

FOR Plan Sheets and Special

Provisions

FOR Cost Estimate

FOR Revised Plans and

Special Provisions

Final Review Revisions

CDOT/OTHER CONSULTANT

>
>

>

>

>

b
>

>
>

b
>

>

>

>

>

>

b

b
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CDOT/OTHER CONSULTANT

Construction Plan Package:

D.15.d.(1)
D.15.d.(2)
D.15.e.

Roadway Design Data Submittal X
Major Structure Design Final Submittal X
Record Plan Sets X
SECTION 9
CONTRACT CONCLUSION

9.01 Supplemental Work. It is anticipated that this contract will be supplemented for:

Completion of the "as-built" plans and/or final ROW plans

9.02 Contract Completion. This Contract will be satisfied upon acceptance of the following items
if applicable:

Project Schedule

Project Progress Meeting Minutes

Traffic Control Plan(s)

All Documents Found In Research

All Permission to Enter Forms

Monumented & Surveyed Ground Control Diagram(s)
Legally Deposited Control Survey Diagram(s)
Digital InRoads TMOSS Data

Ownership Map

Original Field Notes

Survey Report (Including monument recovery forms)
Monumented and Sealed ROW Plans

Legally Deposited Survey Plans

Legal Descriptions (Signed and Sealed)

and the completion of review of contract submittals.
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